OFFICE OF THE EXECUTIVE ENGINEER, HASSAN DIVISION, HASSAN.

Tender Notification dated 4th July 1969.

No. DER/TDR/NTN/69-70/762-66. Sealed Tender in Duplicate in the prescribed form superscribed with the name of work are invited from the Registered contractors in Mysore Public Works Deparment for the following works and will be received by the Executive Engineer, Hassan Division, up to 4 P M. on 25th July 1969. The Tenders will be opened on the same day at 4-30 P.M. in the presence of the Contractors or their representatives as may chose to attend. Tender forms will be sold in the Office of the Executive Engineer, Hassan Division, Hassan, during office hours on all working days from 15th July 1969 to 24th July 1969 (both days inclusive) on payment of the prescribed cost of the tender documents which is not refundable. The competent authority, reserves the right to refuse anv or all tenders without assigning reasons.

Sl. No.	Name of work	Call No.	Nature of tender	Estimate cost of work portion put to tender	Earnest Money Deposit for the works.	Teme limit for the completion of work in working months	Class of Contractor eligible to tender.	Cost of forms per set in Rs.
								Rs.
1	Construction of Inspection Bungalow at Sakalepur	I	Item War	61,000	1,525	5 months	III Class and above.	10
2	Constructing Additional Five Beds Ward for Faimily Planning centre at C. R. Hospital, Hassan	I	do	36,000	900	5 months	do	5
3	Special Repairs to Sub-grade to Hiresave . Nonavinakere Road from 3/0 to 7/0 in C. R. Patna Tq.	I	do	30,000	750	As per Schedule 'C'	do	5
4	Special Repairs to Road from Kandaly-Bylahally Road to Dodda Kanagal 0/0 to 3/0 Alur Tq.	I	do	50,000	1,250	do	do	5
5	Construction of High Level Caus Way on Mallapura.Adegur Road in Belur Taluk.	I	do	27,000	675	3 months including Monsoon	Class IV anda bove	5
6	Impts. to road from Byadane Hand Post to Sule Gudda, Belur Taluk	I	do	50,000	1,250	As per Schedule 'C'	Class III and above	5
7	Construction of a High Level Cause Way at 3/3 mile of Sravaneri Chikkabilathi Road in C. R. Patna Taluk.	I	do	21,000	525	3 months including monsoon	Class IV and above	
8	Construction of a new tank near Banakuppe Holenarasipur Taluk.	V	do	1,28,400	3,210	8 months including monsoon period	Class III and above	10

A. VENKATARAMANAPPA,
Executive Engineer.

875